
 
 

The Corporation of the City of Cornwall 

Regular Meeting of Council 

Report 

 

Department:  Financial Services 

Division:  Purchasing 

Report Number: 2020-242-Financial Services 

Prepared By: Diane Leduc, Senior Buyer 

Meeting Date: February 10, 2020 

Subject: 19-T71 Brookdale Avenue North Sanitary Sewer Extension  

 

Purpose 

The purpose of this report is to seek Council approval to award a construction 

services contract for work required for the construction of the Brookdale Avenue 

North Sanitary Sewer Extension project to the lowest qualified bidder.  

Recommendation 

That tender 19-T71 be awarded to Louis W. Bray Construction Limited, from 
Vars, Ontario, at the total bid price of $10,774,033.60 including provisional items 
(net cost to the Corporation – $9,702,350.96) being the best bid meeting tender 
specifications.  

In an event that a portion or all of the provisional items are not encountered 
during the course of construction, the respective items will be deleted from the 
total contract price. 

Financial Implications 

The City is responsible to finance costs associated with the capital works until 

project completion. The City does not have the funds in Reserves to financially 

support the project and will need to borrow short-term through the construction 

period. The City will borrow the funds required for the construction based on the 

revised capital cost estimate.  



 
 

Upon completion, the final capital cost of servicing the Brookdale North area will 

be calculated and apportioned to each benefitting property through the imposition 

of Municipal Act (MA) Capital Charges and Area-Specific Development Charges 

(DCs). The City is responsible for costs associated with the uncommitted reserve 

capacity in the system for future growth. The City plans to finance its share of the 

capital costs.  

Strategic Priority Implications 

The project includes the expansion/extension of sanitary servicing along 

Brookdale Avenue North which addresses Economic Development and Pursuing 

Diverse Population Growth of 50,000: (4) Continue to Invest in Infrastructure and 

(5) Encourage Infill Project (e.g. Brookdale Avenue). 

The Economic Development Strategic Plan supports ongoing efforts to attract 

new commercial and retail development; specifically, the Brookdale Avenue 

North Corridor. 

Background / Discussion 

The project involves the construction of the following to service the Brookdale 

Avenue North Corridor with sanitary sewer: 

 New dual 250mm diameter (Ø) forcemain from Ninth Street West to 
Fourteenth Street West; 

 New dual 250mm Ø forcemain from the proposed sanitary pumping station 
located northeast of the Canadian National (CN) railway and connecting to 
the existing twin 250mm Ø forcemain located at Tollgate Road West; 

 New 450mm Ø gravity sanitary sewer from Tollgate Road West to the new 
sanitary pumping station located northeast of the CN railway;  

 New sanitary pumping station including wet well, metering chamber, 
generator, access road, parking area, landscaping, etc., which is located 
northeast of the CN railway; 

 Crossing of CN railway with new dual 250mm Ø forcemain and 450mm Ø 
gravity sanitary sewer using trenchless technologies; 

 New 300mm Ø to 375mm Ø gravity sanitary sewer from the sanitary 
pumping station to the Highway 401 Corridor; 

 New 250mm Ø gravity sanitary sewer from the south limits of the Highway 
401 corridor to the north limits;  

 Crossing of the Highway 401 on/off ramps and main highway with new 
250mm Ø gravity sanitary sewer using trenchless technologies; 



 
 
 

 New 250mm Ø gravity sanitary sewer from the north limits of the Highway 
401 corridor to Cornwall Centre Road; and 

 Roadway, ditch, boulevard, etc., reinstatement as required for the servicing 
of the corridor with sanitary sewer.     
 

The original preliminary estimate prepared by Administration in late 2017 

estimated the total capital cost for the Brookdale Avenue North Sanitary Sewer 

Extension project to be $7M. The total estimated capital cost included not only 

construction related costs but also included project costs related to topographic 

and legal surveys, detail design services, contract administration services, 

geotechnical services, material testing, etc. The City’s consultant, EVB 

Engineering, provided an updated Class ‘A’ estimate in 2020 of $8.93M (net cost 

to the Corporation) for the construction of the project. 

As noted above, the City proposed to recover the expansionary capital costs of 

servicing from benefitting properties within the servicing area through the 

imposition of Municipal Act (MA) Capital Charges and Area-Specific DCs. 

Properties with existing commercial development are to be charged an MA 

Capital Charge while vacant properties will to be charged an Area-Specific DC on 

future development. The costs of servicing the Brookdale Avenue North Lands 

were apportioned to the properties based on peak sanitary design flows and the 

respective cost recovery mechanism (MA Capital Charges versus Area-Specific 

DCs). The City is responsible for costs associated with the uncommitted reserve 

capacity in the system for future growth. The cost recovery calculations were 

prepared in late 2017 using an estimated total project cost of $7M. Although the 

estimated total project cost has increased, Administration is proposing to recover 

the additional costs by updating the cost recovery calculations. The proposed 

revisions will be presented to Council by Administration. 

Brookdale North Area-Specific D.C. By-law 

The process of amending the Brookdale Avenue North Area-Specific DC By-Law 

to reflect updated capital costs and scope of work will involve issuing a DC 

Update Study and amending the By-Law 60 days prior to By-Law passage and 

the holding of a public meeting of Council prior to By-Law passage. The 

amending By-Law will also address other DC By-Law policies (e.g. residential vs. 

non-residential by-law definitions). 

 

 



 
 

Municipal Act Capital Charges Study and By-law 

Subsequent to the final costs of construction being known, a report will be 

prepared summarizing the legislative background and calculation of the 

connection charges to be imposed on properties with existing development. A 

Report and By-Law will also address implementation policies, such as payment 

terms. 

 

The following tenders were received and opened by Purchasing Services on 
January 28, 2020: 

Louis W. Bray Construction Limited, Vars, Ontario 

Bid Price:  $9,534,543.00 

HST: $1,239,490.60 

Total Bid Price: $10,774,033.60 

 

Cornwall Gravel company Limited, Cornwall, Ontario 

Bid Price: $13,492,762.62 

HST: $1,754,059.14 

Total Bid Price: $15,246,821.76 
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